

Statement of Work - Operational Consulting Engagement

TEST DOCUMENT - FOR AUTOMATION TESTING ONLY

Parties

This Statement of Work is executed between Meridian Strategy Group (Consultant) and Harborview Manufacturing Ltd. (Client) as of March 10, 2025.

Client contact: Diana Okafor, COO, d.okafor@harborview.com

Engagement Overview

Service Type: Operational Efficiency Consulting

Engagement Start Date: April 1, 2025

Estimated Engagement End Date: September 30, 2025

Total Contract Value: \$67,000 USD (paid in milestone installments)

Phase 1 - Discovery & Assessment (April 1 - May 15, 2025)

Deliverable 1A: Current-State Process Audit

Due: April 30, 2025 | Owner: Consultant

Requires: Client to provide access to production floor and ERP system data.

Deliverable 1B: Gap Analysis Report

Due: May 15, 2025 | Owner: Consultant

Milestone payment: \$15,000 due upon delivery and client sign-off.

Note: Phase 2 does not begin until client approves Gap Analysis Report.

Phase 2 - Strategy & Roadmap (May 16 - July 15, 2025)

Deliverable 2A: Operational Improvement Roadmap

Due: June 30, 2025 | Owner: Consultant

Requires: Client sign-off on Phase 1 Gap Analysis.

Deliverable 2B: Change Management Plan

Due: July 15, 2025 | Owner: Consultant

Milestone payment: \$22,000 due upon delivery.

Team members involved: Diana Okafor (COO), Robert Tran (Plant Manager)

Phase 3 - Implementation Support (July 16 - September 30, 2025)

Deliverable 3A: Bi-weekly Implementation Check-ins (6 sessions)

Scheduled: Every other Wednesday starting July 16, 2025

Owner: Consultant + Client Joint

Deliverable 3B: Final Impact Assessment Report

Due: September 30, 2025 | Owner: Consultant

Milestone payment: \$30,000 due upon final delivery.

Special Conditions

Phase 2 is contingent on client written approval of Phase 1 deliverables. If approval is delayed beyond 5 business days, all Phase 2 deadlines shift proportionally. Travel expenses (estimated \$3,000 total) billed at cost, not included in contract value.